



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION

Stephen C. Brich, P.E.
Commissioner

1401 East Broad Street
Richmond, Virginia 23219

(804) 786-2701
Fax: (804) 786-2940

September 21, 2022

CONTRACT AWARD

Project: I-95 and Route 123 (Exit 160) Interchange Improvements
Project No: 0095-076-341, C501, P101, R201
Prince William County
Contract No.: **C00120460DB117**

Mr. Thomas Heil, P.E., DBIA
Allan Myers VA, Inc.
12500 Fair Lakes Circle, Suite 150
Fairfax, VA 22033

Dear Mr. Heil,

As you are aware, a Notice of Intent to Award for the above contract was posted on August 22, 2022. I am pleased to inform you that the Commonwealth Transportation Board, on September 21, 2022, approved the award to Allan Myers VA, Inc. (Allan Myers) based on your Lump Sum Price for Phase 1A Service of **\$1,944,693.44**. The execution of this contract is subject to any necessary concurrence of the Federal Highway Administration and other pertinent authorized agencies, if applicable.

In accordance with Section 1.6 of Part 3 (Progressive Design-Build Agreement) Allan Myers acknowledges and agrees that the final Contract Price cannot exceed the established GMP of **sixty-five million dollars (\$65,000,000.00)**. The GMP is the budget approved for the amounts payable to Design-Builder for all services to be performed under this Agreement (i.e., the sum of compensation for Phase 1A Services, Phase 1B Services, Phase 2 Services and any Early Work Packages).

You will be advised of final execution of the contract by the Department.

Sincerely,

Signature on File with the Alternative Project Delivery Division

David B. Coaker P.E., CCM
State Contract Engineer

VirginiaDOT.org
WE KEEP VIRGINIA MOVING

cc: John Lynch, P.E., NOVA District Engineer
Denise Cantwell, P.E., NOVA District Construction Engineer
Mark Gibney, P.E., PMP, DBIA NOVA District Design-Build Project Manager
Shailendra Patel, P.E., DBIA, State Engineer APD
Jeffrey Roby, P.E., DBIA, Assistant State Engineer APD